



EXHIBIT E

PRE-PROPOSAL CONFERENCE/REVISIONS

REQUEST FOR QUALIFICATIONS

PART A: PRE-CONSTRUCTION SERVICES and

PART B: CONSTRUCTION SERVICES (Construction Management at Risk)

Louisiana State University Library

Louisiana State University

Baton Rouge, Louisiana

Project No. 19-601-20-03, F.19002406

June 11, 2024

ITEM NO. 1: PRE-PROPOSAL CONFERENCE

A non-mandatory Pre-Proposal Conference was held at 1:30 PM local time on Tuesday, May 28, 2024, LSU Main Campus, Hill Memorial Lecture Hall, Level 1, Baton Rouge, LA 70806. Attached is the Sign-in Sheet.

ITEM NO. 2: SCHEDULE OF ACTIVITIES REVISION

The due date for proposals has been changed from 6/19/2024 to 6/17/2024.

Facility Planning and Control

PRE-PROPOSAL CONFERENCE

Date: May 28, 2024

GMP: \$125,380,000.00

Project: **Louisiana State University Library, Louisiana State University, Baton Rouge, LA**

Project No: **19-601-20-03** WBS No: **F.19002406**

Site I.D. 2-17-014 State I.D. No: New

Designer(s): Coleman Partners Architects LLC/Eskew Dumez Ripple, APC, (AJV)

Project Manager for Facility Planning: Michael Johnson

Contact Person for the User Agency: Anzilla Gilmore

A non-mandatory Pre-Proposal Conference was held at 1:30 PM local time on Tuesday, May 28, 2024, LSU Main Campus, Hill Memorial Lecture Hall, Level 1, Baton Rouge, LA 70806. The following attendees were present:

NAME	ORGANIZATION	TELEPHONE NO.
<u>Paul Favaron</u>	<u>LSU PDC</u>	<u>225-606-0996</u>
<u>Michael Johnson</u>	<u>FPC</u>	<u>225-342-0962</u>
<u>Nathan Hunter</u>	<u>Broadmoor</u>	<u>985-373-6645</u>
<u>Bryan Hodnett</u>	<u>Donahue Favret</u>	<u>485-626-4431</u>
<u>DALE SONGY</u>	<u>COLEMAN PARTNERS</u>	<u>225 387 4414</u>
<u>Noussem Khatir Glover</u>	<u>NRK Construction</u>	<u>(318) 613-0980</u>
<u>Vic Todd</u>	<u>Milton Womack, Inc.</u>	<u>225-924-8050</u>
<u>JOE CARVILLE</u>	<u>MTW, Inc.</u>	<u>" "</u>
<u>Ryan Plessala</u>	<u>The Lemoine Co.</u>	<u>(225) 978-5622</u>
<u>Stanley Wilder</u>	<u>LSU Libraries</u>	<u>225 773-1136</u>

Change item 2.9 in the Request for Proposals to read as follows:

2.9 SCHEDULE OF ACTIVITIES

RFQ Posted to LaPAC / Publicly Advertised (first run).....	May 16, 2024
RFQ Publicly Advertised (second run).....	May 23, 2024
Pre-Proposal Conference	May 28, 2024
Closing Date for Questions.....	Jun 10, 2024
State’s Response to Written Questions	Jun 14, 2024
Proposals (Statements of Qualifications) due no later than 2:00 PM	Jun 17, 2024
Selection/Recommendation of Proposer(s)Interview/Presentation Announced	Jun25, 2024
Shortlist Interviews/Presentations.....	Jul 9, 2024
Division of Administration Approval of Committee Selected CMAR.....	Jul 10, 2024
CMAR selection announcement Target Date	Jul 10, 2024
CMAR pre-construction design-assist kickoff meeting.....	Jul 16, 2024
Part A Contract execution target date	Jul 23, 2024