

**FACILITY PLANNING & CONTROL
 BID TABULATION SHEET**

Bid Date: March 18, 2025

Project Name: Conference Center, Phase 2, Claiborne Building, State Capitol Park, Baton Rouge, LA

Designer: Holly and Smith Architects, APAC
 Hammond, LA

Project No. 01-107-22E-OFC, F.01004398

Site Code: 2-17-025 **State ID:** S12898 **FP&C Project Manager:** June Tran

BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
Kelly Construction Group, LLC	52741	X	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$759,800.00	\$18,000.00			3/20/25 2:21 pm	<input checked="" type="checkbox"/>	Base bid & alt 1
Hill Construction L.L.C.	43488	X	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$778,097.00	\$21,069.00				<input type="checkbox"/>	
J.W. Grand, LLC	9569	X	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$916,700.00	\$31,500.00				<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	

Signed: Holly and Smith Architects, APAC Date: 3/18/2025
 Designer

Signed: Denise Brumfield Date: 3/18/2025
 Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$1,149,852.00

Construction Time: 215 (days)

Liquidated Damages: \$1,000.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.