
 

 
 
ADDENDUM NO. 5 

EXHIBIT E   
CMaR SELECTION COMMITTEE INSTRUCTIONS MEETING / SCHEDULE REVISIONS 

 
REQUEST FOR QUALIFICATIONS 
 
PART A: PRE-CONSTRUCTION SERVICES (Design-Assist) and 
PART B: CONSTRUCTION SERVICES (Construction Management at Risk) 
  
Exterior Waterproofing and Reroof Sections A/B/C/F (Phases 3 and 4) 
Louisiana State Capitol Building 
Baton Rouge, Louisiana 
Project No. 01-107-12-01, F.01003957 
 
July 26, 2024 

 
ITEM NO. 1: CMaR SELECTION COMMITTEE INSTRUCTIONS MEETING 
A non-mandatory CMaR Selection Committee Instructions Meeting will be held at 10:30AM local time 
on Wednesday, August 7, 2024, at Claiborne Building, Marbois Room 1-137, 1201 North Third Street, 
Baton Rouge, Louisiana 70802. 
 
ITEM NO. 2: SCHEDULE OF ACTIVITIES REVISION 
Change item 2.9 in the Request for proposals to read as follows: 
 
2.9     SCHEDULE OF ACTIVITIES 

RFQ Posted to LaPAC / Publicly Advertised (first run) ....................................... Jul 9, 2024 
RFQ Publicly Advertised (second run) ................................................................ Jul 16, 2024 
Pre-Proposal Conference ..................................................................................... Jul 23, 2024 
Closing Date for Questions .................................................................................. Jul 26, 2024  
State’s Response to Written Questions ................................................................ Jul 31, 2024 
CMAR Selection Committee Instructions Meeting ........................................ Aug 7, 2024 
Proposals (Statements of Qualifications) due no later than 2:00 PM ................ Aug 12, 2024 
Selection/Recommendation of Proposers Interview/Presentation Announced  Aug 22, 2024 
Shortlist Interviews/Presentations ..................................................................... Aug 29, 2024 
Division of Administration Approval of Committee Selected CMAR .............. Aug 30, 2024 
CMAR selection announcement Target Date .................................................... Aug 30, 2024 
CMAR pre-construction design-assist kickoff meeting ....................................... Sept 4, 2024 
Part A Contract execution target date .................................................................. Sept 6, 2024 

 
 

END OF ADDENDUM 


