FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: May 21, 2024

Project Name: Phase 2: HVAC Unit Replacements, Northwest Louisiana War Veterans Home, Bossier City, LA

Designer: Aillet, Fenner, Jolly & McClelland, Inc.

Shreveport, LA

Project No. 01-107-18-02, F.01004474 Site Code: 7-08-044 State ID: S15283, FP&C Project Manager: Charles Robinson

S15284, S15285

		<u>513203</u>									
BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
Thermo-Technics Air Conditioning, Heating and Refrigeration, Inc.	24207	X	×	\boxtimes	\$358,100.00	\$18,000.00	\$17,800.00	\$11,200.00			Withdraw bid
FitzGerald Contractors, L.L.C.	121	X	\boxtimes	\boxtimes	\$515,600.00	\$27,300.00	\$33,600.00	\$23,500.00	5/28/24 4:08 pm	\boxtimes	Base bid only
The Payne Company	3494	X	\boxtimes	\boxtimes	\$535,000.00	\$23,000.00	\$23,000.00	\$27,000.00	6/4/24 9:57 am		
Byrnes Mechanical Contractors, Inc.	37074	X	\boxtimes	\boxtimes	\$588,000.00	\$27,000.00	\$34,000.00	\$34,000.00			

Signed: Aillet, Fenner, Jolly & McClelland, Inc. Date: 5/21/2024 Signed: Denise Brumfield Date: 5/21/2024

Designe

Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$338,000.00 Construction Time: 160 (days) Liquidated Damages: \$200.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.